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CITY OF OAKLAND BID SUMMARY
Public Works Department - Capital Contracts Division

1006066

JMB Construction

Tiffany Pham

Sophany Hang

Contractor's Bid and Bid Schedule

Number of Addenda and Acknowledgement of all?  

Bid Security Clause

Contractor Signature

Schedule I - Sanctuary City

Schedule O - Campaign Contribution Limits

Schedule R - Subcontractor, Supplier, Trucker Listing

Subcontractor Licenses Listed and Active per CSLB?

Prime & Subcontractors Registered with DIR?     

 If Trucking is required, was one listed?

Schedule W - Border Wall Prohibition

Bid Bond

Item 
Number Dwg. Or Spec. Section Quantity Unit of 

Measure Item Description Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount

1 900-8.1 1 LS Health and Safety Plan $30,000.00 30,000.00  $30,000.00 $30,000.00 $1.00 $1.00 $5,000.00 5,000.00 $20,000.00 20,000.00 

2 900-11 1 LS Mobilization $175,000 175,000.00  $200,000.00 $200,000.00 $1.00 $1.00 $260,000.00 260,000.00 $500,000.00 500,000.00 

3 900-12 1 LS Water Pollution Control and Erosion Control $10,000 10,000.00  $40,000.00 $40,000.00 $1.00 $1.00 $25,000.00 25,000.00 $250,000.00 250,000.00 

4 900-13 1 LS Pre & Post Construction Monument Verification and 
Reset Monument $13,200 13,200.00  $24,200.00 $24,200.00 $1.00 $1.00 $25,000.00 25,000.00 $30,000.00 30,000.00 

5 901.5 1 LS Installation of DSBB $200,000 200,000.00  $65,000.00 $65,000.00 $1.00 $1.00 $150,000.00 150,000.00 $700,000.00 700,000.00 

6 902-5 1 LS Traffic Control $100,000 100,000.00  $70,000.00 $70,000.00 $1.00 $1.00 $150,000.00 150,000.00 $125,000.00 125,000.00 

7 904-6 1 LS Demo and Clearing and Grubbing $72,000 72,000.00  $84,000.00 $84,000.00 $1.00 $1.00 $300,000.00 300,000.00 $75,000.00 75,000.00 

8 904-6 4,400 TONS Excavation and Disposal $82 360,800.00  $150.00 $660,000.00 $4,400.00 $19,360,000.00 $170.00 748,000.00 $275.00 1,210,000.00 

9 904-6 1 LS Backfill and Structural Backfill $140,000 140,000.00  $325,000.00 $325,000.00 $1.00 $1.00 $350,000.00 350,000.00 $250,000.00 250,000.00 

10 905-3 1 LS Sheeting, Shoring, and Bracing $675,000 675,000.00  $1,050,000.00 $1,050,000.00 $1.00 $1.00 $880,000.00 880,000.00 $1,350,000.00 1,350,000.00 

11 906-5 1 LS Dewatering $350,000 350,000.00  $410,000.00 $410,000.00 $1.00 $1.00 $350,000.00 350,000.00 $375,000.00 375,000.00 

12 906-5 1 LS Temporary Stormwater Diversion $53,000 53,000.00  $285,000.00 $285,000.00 $1.00 $1.00 $400,000.00 400,000.00 $250,000.00 250,000.00 

13 908-5 152 CY Concrete Junction Box 1 $2,950 448,400.00  $2,700.00 $410,400.00 $152.00 $23,104.00 $5,000.00 760,000.00 $3,000.00 456,000.00 

14 908-5 152 CY Concrete Junction Box 2 $2,950 448,400.00  $2,700.00 $410,400.00 $152.00 $23,104.00 $5,000.00 760,000.00 $3,000.00 456,000.00 

15 908-5 4 CY Concrete Weir Wall $2,500 10,000.00  $4,500.00 $18,000.00 $4.00 $16.00 $10,000.00 40,000.00 $3,000.00 12,000.00 

16 908-5 104 CY 96" RCP Pipe Collars $2,000 208,000.00  $1,400.00 $145,600.00 $104.00 $10,816.00 $1,500.00 156,000.00 $2,500.00 260,000.00 

17 908-5 3 EA Access Manholes $12,000 36,000.00  $6,000.00 $18,000.00 $3.00 $9.00 $8,000.00 24,000.00 $25,000.00 75,000.00 

18 908-5 25 CY Minor Concrete Structures $1,000 25,000.00  $1,500.00 $37,500.00 $25.00 $625.00 $1,600.00 40,000.00 $2,500.00 62,500.00 

19 909-4 3 EA 36" Manhole Frames and Covers $3,000 9,000.00  $2,500.00 $7,500.00 $3.00 $9.00 $2,500.00 7,500.00 $4,000.00 12,000.00 

20 909-4 1 LS Steps (Revocable) $20,000 20,000.00  $10,000.00 $10,000.00 $1.00 $1.00 $15,000.00 15,000.00 $7,000.00 7,000.00 

21 910-3 36 LF 72" RCP $1,650 59,400.00  $2,300.00 $82,800.00 $36.00 $1,296.00 $1,100.00 39,600.00 $2,000.00 72,000.00 

22 910-3 69 LF 96' RCP $2,100 144,900.00  $2,600.00 $179,400.00 $69.00 $4,761.00 $3,500.00 241,500.00 $2,500.00 172,500.00 

23 911-4 3,200 SF Roadway Surfacing $12 38,400.00  $20.00 $64,000.00 $3,200.00 $10,240,000.00 $20.00 64,000.00 $10.00 32,000.00 

24 912-3 1 LS Striping and Pavement Marking $5,000 5,000.00  $15,000.00 $15,000.00 $1.00 $1.00 $10,000.00 10,000.00 $25,000.00 25,000.00 

$1,873,444.00 3,631,500.00                $2,634,570.00 $4,641,800.00 $8,161.00 $29,663,753.00 $2,958,390.00 5,800,600.00 $4,004,785.00 6,777,000.00                

*unit price/total price discrepance, pending review

3,631,500.00 $4,641,800.00 $29,663,753.00 5,800,600.00 6,777,000.00 

 - 4,641,800.00 $4,869,661.80 5,800,600.00 6,777,000.00 

TOTAL BID (BOA) 3,631,500.00 $4,641,800.00 $29,663,753.00 5,800,600.00 6,777,000.00                

84% 94.11% 81.66% 86.06%

27.82% 716.85% 59.73% 86.62%

PROJECT NAME: Mandels Parkway Trash Capture Device - Rebid

PROJECT NO:

BID OPENING DATE: Thursday, January 25, 2024

BASIS OF AWARD (BOA): Lowest responsive and responsible bid

ISSUED TO COMPLIANCE AND ALL 
BIDDERS: 

Monday, January 29, 2024

COMMENTS: 1)  The apparent low bidder is not necessarily the lowest responsive, responsible bidder.  The Dept. of Contract Compliance must evaluate all bids for mandatory local business participation and any bid discounts.

ENGINEER'S ESTIMATE OF BOA: $3,631,500.00

APPARENT LOW BIDDER PER BOA:

PROJECT MANAGER:

COMPLIANCE OFFICER:

Devaney Engineering, Inc.

Y Pending Review Y Y

Mandatory Bid Items JMB Construction, Inc. Marinship Development Interest, LLC Disney Construction

Disney Construction

Y Y Y Y

Y Y Y Y

Y Y

Y Y

Y Y

Y Y Y Y

Y Y Y Y

Y Y Y Y

Y Y Y Y

Engineer's Estimate JMB Construction, Inc. Marinship Development Interest, LLC

Devaney Engineering, Inc.

Y Y Y Y

Y Y Y Y

Y Y Y Y

Y Y

% Self - Performed *
(applies to engineering projects only)

% Over / Under Engineer's Estimate

Subtotal

Total of Base Bid Items
per spreadsheet calculation

Total of Base Bid Items
per Bidder calculation

Attachment A



CITY OF OAKLAND BID SUMMARY
Public Works Department - Capital Contracts Division



CITY OF OAKLAND BID SUMMARY
Public Works Department - Capital Contracts Division

1006466

Marinship Development Interest, LLC

Tiffany Pham

Sophany Hang

Contractor's Bid and Bid Schedule

Number of Addenda and Acknowledgement of all?  

Bid Security Clause

Contractor Signature

Schedule I - Sanctuary City

Schedule O - Campaign Contribution Limits

Schedule R - Subcontractor, Supplier, Trucker Listing

Subcontractor Licenses Listed and Active per CSLB?

Prime & Subcontractors Registered with DIR?     

 If Trucking is required, was one listed?

Schedule W - Border Wall Prohibition

Bid Bond

Item 
Number Dwg. Or Spec. Section Quantity Unit of 

Measure Item Description Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount

1 900-8.1 1 LS Health and Safety Plan $30,000.00 30,000.00 $25,000.00 $25,000.00 $15,000.00 $15,000.00 $34,500.00 34,500.00 

2 900-12 1 LS Mobilization (5% of the total bid) $150,000.00 150,000.00 $148,000.00 $148,000.00 $190,000.00 $190,000.00 $225,000.00 225,000.00 

3 900-13 1 LS Water Pollution Control and Erosion Control $10,000.00 10,000.00 $60,000.00 $60,000.00 $25,000.00 $25,000.00 $38,400.00 38,400.00 

4 900-14 1 LS Construction Survey and Construction Staking $12,000.00 12,000.00 $60,000.00 $60,000.00 $30,000.00 $30,000.00 $31,500.00 31,500.00 

5 900-15 1 LS Temporary Fencing and Barricade $25,000.00 25,000.00 $60,000.00 $60,000.00 $35,000.00 $35,000.00 $84,800.00 84,800.00 

6 900-16 760 SY Temporary 6" Class 2 AB for TCE $20.00 15,200.00 $85.00 $64,600.00 $50.00 $38,000.00 $42.63 32,398.80 

7 901-5 1 LS Installation of DSBB $200,000.00 200,000.00 $300,000.00 $300,000.00 $70,000.00 $70,000.00 $250,000.00 250,000.00 

8 902-5 1 LS Traffic Control $75,000.00 75,000.00 $40,000.00 $40,000.00 $65,000.00 $65,000.00 $35,000.00 35,000.00 

9 903-6 1 LS Replacement and Protection of Sanitary Sewer Line $90,000.00 90,000.00 $80,000.00 $80,000.00 $160,000.00 $160,000.00 $113,800.00 113,800.00 

10 904-6 1 LS Demo and Clearing and Grubbing $40,000.00 40,000.00 $35,000.00 $35,000.00 $35,000.00 $35,000.00 $27,800.00 27,800.00 

11 904-6 1 LS Demo and Disposal of Existing Concrete Box Culvert $60,000.00 60,000.00 $70,000.00 $70,000.00 $70,000.00 $70,000.00 $71,700.00 71,700.00 

12 904-6 2100 TON Excavation and Disposal $90.00 189,000.00 $183.00 $384,300.00 $185.00 $388,500.00 $178.57 374,997.00 

13 904-6 1 LS Backfill and Structural Backfill $75,000.00 75,000.00 $308,500.00 $308,500.00 $220,000.00 $220,000.00 $420,000.00 420,000.00 

14 905-3 1 LS Sheeting, Shoring and Bracing $530,000.00 530,000.00 $160,000.00 $160,000.00 $480,000.00 $480,000.00 $1,270,000.00 1,270,000.00 

15 905-3 1 LS Settlement Monitoring $15,000.00 15,000.00 $52,000.00 $52,000.00 $50,000.00 $50,000.00 $75,000.00 75,000.00 

16 906-5 1 LS Dewatering $232,000.00 232,000.00 $305,000.00 $305,000.00 $350,000.00 $350,000.00 $274,800.00 274,800.00 

17 906-5 1 LS Temporary Stormwater Diversion $280,000.00 280,000.00 $296,000.00 $296,000.00 $475,000.00 $475,000.00 $165,600.00 165,600.00 

18 908-5 150 CY Upstream Junction Box $2,950.00 442,500.00 $2,241.00 $336,150.00 $3,000.00 $450,000.00 $3,000.00 450,000.00 

19 908-5 100 CY Downstream Junction Box $2,950.00 295,000.00 $2,348.00 $234,800.00 $4,100.00 $410,000.00 $3,750.00 375,000.00 

20 908-5 6 CY Concrete Weir Wall $2,500.00 15,000.00 $5,000.00 $30,000.00 $6,000.00 $36,000.00 $9,550.00 57,300.00 

21 908-5 3 EA Access Manholes With 36" Manhole Frames and Covers $15,000.00 45,000.00 $8,000.00 $24,000.00 $10,000.00 $30,000.00 $12,666.67 38,000.01 

22 908-5 8 CY Minor Concrete Structures $1,500.00 12,000.00 $2,000.00 $16,000.00 $4,200.00 $33,600.00 $4,775.00 38,200.00 

23 909-5 1 LS Steps (Revocable) $15,000.00 15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $18,300.00 18,300.00 

24 909-5 1 LS Metal Railing Replacement $44,200.00 44,200.00 $25,000.00 $25,000.00 $30,000.00 $30,000.00 $15,200.00 15,200.00 

25 910-3 15 LF 60" RCP $1,600.00 24,000.00 $3,000.00 $45,000.00 $3,000.00 $45,000.00 $6,026.67 90,400.05 

26 911-4 2300 SF Roadway Surfacing $10.00 23,000.00 $40.00 $92,000.00 $30.00 $69,000.00 $24.78 56,994.00 

27 911-4 2200 SF Slurry Seal $4.00 8,800.00 $3.00 $6,600.00 $6.00 $13,200.00 $4.07 8,954.00 

28 908-2.1 16 CY West Side Sidewalk and Curb and Gutter $2,500.00 40,000.00 $3,600.00 $57,600.00 $900.00 $14,400.00 $3,175.00 50,800.00 

$1,912,324.00 2,992,700.00 $2,066,000.00 $3,330,550.00 $2,346,471.00 $3,842,700.00 $3,194,593.39 4,724,443.86 

2,992,700.00 $3,330,550.00 $3,842,700.00 4,724,443.86 

 - 4,641,800.00 $3,842,700.00 4,724,443.81 

TOTAL BID (BOA) 2,992,700.00 $3,330,550.00 $3,842,700.00 4,724,443.86 

68% 73.35% 70.75%

11.29% 28.40% 57.87%

% Self - Performed *
(applies to engineering projects only)

% Over / Under Engineer's Estimate

Subtotal

Total of Base Bid Items
per spreadsheet calculation

Total of Base Bid Items
per Bidder calculation

Y Y Y

Engineer's Estimate Marinship Development Interest, LLC JMB Construction, Inc.

Y Y Y

Y Y Y

Y Y Y

Y Y Y

Y

Y Y Y

Y Y Y

Y Y Y

Y Y Y

Mandatory Bid Items Marinship Development Interest, LLC JMB Construction, Inc. GSW Construction, Inc.

GSW Construction, Inc.

Y Y Y

Y Y Y

Y Y

ISSUED TO COMPLIANCE AND ALL 
BIDDERS: 

Thursday, February 1, 2024

COMMENTS: 1)  The apparent low bidder is not necessarily the lowest responsive, responsible bidder.  The Dept. of Contract Compliance must evaluate all bids for mandatory local business participation and any bid discounts.

ENGINEER'S ESTIMATE OF BOA: $2,992,700.00

APPARENT LOW BIDDER PER BOA:

PROJECT MANAGER:

COMPLIANCE OFFICER:

PROJECT NAME: Cary Avenue Trash Capture Device

PROJECT NO:

BID OPENING DATE: Thursday, February 1, 2024

BASIS OF AWARD (BOA): Lowest responsive and responsible bid

Attachment B



INTER OFFICE MEMORANDUM  
Department of Workplace & Employment Standards (DWES) 

TO:  Tiffany Pham,      FROM:   Shelley Darensburg,  
         Civil Engineer Contract Compliance Supervisor 

DWES            

PREPARED BY:  Sophany Hang S.Hang         
              Contract Compliance Officer 

SUBJECT:  Compliance Analysis DATE:    February 9, 2024 
Mandela Parkway Trash Capture Device
Project No. 1006066

The assigned Contract Compliance Officer conducted a compliance analysis of four (4) bids submitted to the City 
in response to the above referenced project. The L/SLBE program requires that there must be at least three certified 
businesses listed in the industry, trade or profession that constitutes a major category of work. If at least three 
L/SLBEs are not certified, then the requirement is either waved or the 50% requirement may be set from 50% to 0%. 
There were two (2) certified firms that could perform the scope of work; therefore, the minimum 50% Local/Small 
Local Business Enterprise participation requirement is set at 20% for this project 

Responsive with L/SLBE and/or 
EBO Policies Proposed Participation 

Earned Credits and Discounts 

EB
O

 C
om

pl
ia

nt
? 

Y
/N

 

Company Name 

Original Bid 
Amount 
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A
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JMB Construction, Inc. $4,641,800 
 15.19% 

*23.95% 0.59% 5.84% 8.76% NA *23.95% NA $4,641,800 N 

Marinship 
Development Interest, 
LLC 

$4,869,661.80 
 21.64% 

*22.05% 1.64% 19.59% 0.41% NA *22.05% NA $4,869,661.80 Y 

Disney Construction $5,800,600 
 16.04% 

*22.22% 0.0% 9.86% 6.18% NA *22.22% NA $5,800,600 Y 

Comments:  As noted above, the firms exceeded the minimum 20% L/SLBE participation requirement.  
JMB Construction, Inc. is not EBO compliant. They have to come into compliance prior to full contract 
execution. 
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Non-Responsive with L/SLBE 
and/or EBO Policies 

 
Proposed Participation 

Earned Credits and Discounts 

EB
O

 C
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? 

Y
/N

 

Company Name 

Original Bid 
Amount 
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Devaney Engineering, 
Inc. 

 
 
$6,777,000 

 
  11.88% 
*13.36% 

 
 
4.94% 

 
 
5.46% 

 
 
1.48% 

 
 
NA 

 
 

0.0% 

 
 

NA 

 
 
$0.0 

 
 
N 

 
Comments:  As noted above, firm failed to meet the minimum 20% L/SLBE participation requirement. They 
are not EBO compliant. They have to come into compliance prior to full contract execution. 
 
Should you have any questions, you may contact Sophany Hang, Contract Compliance Officer at 
Shang@Oaklandca.gov or (510) 238-3723. 

mailto:Shang@Oaklandca.gov


Project Name:

Project No.: 1006066

Discipline Prime & Subs Location Cert. LBE/LPG SLBE *VSLBE Total VSLBE 
Trucking

L/SLBE Total TOTAL 

Status  (2x Value) LBE/SLBE Trucking Trucking Dollars Ethn. MBE WBE

PRIME JMB Construction, Inc. S. SF UB 3,684,003 C

Rebar Camblin Steel Roseville UB 200,760 C
Demo, Minor 
Concrete Ceau Company Oakland CB 406,577 406,577 406,577 C

Security
Vigilant Pro Private 
Security Services Oakland CB 116,520 116,520 116,520 H 116,520

Trucking & Disposal
S&S Trucking A DBA of 
SN Sands Corp. Oakland CB 154,440 154,440 154,440 154,440 154,440 H 154,440

FurnishAg Base Argent Materials Oakland CB 27,500 27,500 27,500 C

Ready mix Central Concrete Oakland UB 52,000 NL

Project Totals $27,500 $270,960 $406,577 $705,037 $0 $154,440 $154,440 $4,641,800 154,440 116,520
0.59% 5.84% 8.76% 15.19% 0.00% 100% 100% 100% 3.33% 2.51%

Ethnicity
AA = African American

A = Asian

AI =  Asian Indian

AP = Asian Pacific

                                        

TOTAL 
DOLLARS

 ** Proposed VSLBE/LPG particiation is valued at 8.76%, however per the L/SLBE Program a VSLBE/LPG's participation is double counted towards meeting the requirement.  Double counted 
percentage is reflected on the evaluation form and cover memo.

LBE/LPG 
25% SLBE 25% TOTAL 

LBE/SLBE
VSLBE VSLBE 

Trucking
L/SLBE TRUCKING

LBE/SLBE Participation
Bidder 1

Rebid-Mandela Parkway Trash Capture Device
Engineer's Estimate 3,631,500.00 Under/Over Engineers 

Estimate:



Project No. 1006066

RE:

CONTRACTOR:

Engineer's Estimate: Contractors' Bid Amount

Discounted Bid Amount: Amt. of Bid Discount Discount Points:
$0.00  $0.00 0.00%

1. Did the 50% local/small local requirement apply: YES

2.  Did the contractor meet the 20% requirement YES
0.59%
5.84% %

*8.76%

NA

100.00%  
0.00%

4. Did the contractor receive bid discount points? NA
 

(If yes, list the points received) 0%

5. Additional Comments.

Reviewing 
Officer: Sophany Hang Date: 2/9/2024

Approved By: Shelley Darensburg Date: 2/9/2024    

6. Date evaluation completed and returned to Contract Admin./Initiating Dept.
2/9/2024

Date

c) % of VSLBE 
participation

 (Double Counted Value 
is 17.52%)

3. Did the contractor meet the L/SLBE trucking requirement?

 a) Total L/SLBE trucking participation
 a) Total VSLBE trucking participation

This is a task order. Therefore, bid discounts are not applicable. Per the L/SLBE Program, an availability 
analysis was conducted and the requirement was reduced to 20%. Proposed VSLBE/LPG participation is 
valued at 8.76%, however, per the L/SLBE Program a VSLBE/LPG's participation is double counted towards 
meeting the requirment. Therefore, the VSLBE/LPG value is 17.52%

Over/Under Engineer's Estimate
$3,631,500.00 $4,641,800.00 ($1,010,300.00)

a) % of LBE/LPG 
b) % of SLBE 

Department of Workplace & Employment Standards

DWES
PROJECT COMPLIANCE  EVALUATION FOR : 

Rebid-Mandela Parkway Trash Capture Device

JMB Consruction, Inc.



Project Name:

Project No.: 1006066

Discipline Prime & Subs Location Cert. LBE/LPG SLBE *VSLBE Total VSLBE 
Trucking

L/SLBE Total TOTAL 

Status  (2x Value) LBE/SLBE Trucking Trucking Dollars Ethn. MBE WBE

PRIME
Marinship Development 
Interest, LLC Oakland UB 2,824,021.80 AA 2,824,022

partial civil work Focon, Inc. Oakland CB 953,940 953,940 953,940 AA 953,940

Trucking Curbside Trucking Oakland CB 20,000 20,000 20,000 20,000 20,000 AA 20,000

Backfill Argent Materials Oakland CB 80,000 80,000 80,000 C
Concrete 
Reinforcement Alta Group SF UB 264,000 C
Shoring & 
Evacuation M. A. McClish Excavating Santa Rosa UB 440,550 C

Precast Old Castle Infrastructure Pleasanton UB 129,550 C

Rigging Bigge Crane & Rigging San Leandro UB 87,600 C

Concrete Cemex Oakland UB 70,000 C

Project Totals $80,000 $953,940 $20,000 $1,053,940 $20,000 $0 $20,000 $4,869,661.80 3,797,962 0
1.64% 19.59% 0.41% 21.64% 100.00% 0% 100% 100% 77.99% 0.00%

Ethnicity
AA = African American

A = Asian

AI =  Asian Indian

AP = Asian Pacific

                                        

LBE/SLBE Participation
Bidder 2

Rebid-Mandela Parkway Trash Capture Device
Engineer's Estimate 3,631,500.00 Under/Over Engineers 

Estimate:

TOTAL 
DOLLARS

 ** Proposed VSLBE/LPG particiation is valued at 0.41%, however per the L/SLBE Program a VSLBE/LPG's participation is double counted towards meeting the requirement.  Double counted 
percentage is reflected on the evaluation form and cover memo.

LBE/LPG 
25% SLBE 25% TOTAL 

LBE/SLBE
VSLBE VSLBE 

Trucking
L/SLBE TRUCKING



Project No. 1006066

RE:

CONTRACTOR:

Engineer's Estimate: Contractors' Bid Amount

Discounted Bid Amount: Amt. of Bid Discount Discount Points:
$0.00  $0.00 0.00%

1. Did the 50% local/small local requirement apply: YES

2.  Did the contractor meet the 20% requirement NO
1.64%

19.59% %

*0.41%

NA

0.00%  
100.00%

4. Did the contractor receive bid discount points? NA
 

(If yes, list the points received) 0%

5. Additional Comments.

Reviewing 
Officer: Sophany Hang Date: 2/9/2024

Approved By: Shelley Darensburg Date: 2/9/2024    

2/9/2024
Date

3. Did the contractor meet the L/SLBE trucking requirement?

 a) Total L/SLBE trucking participation

$4,869,661.80

 a) Total VSLBE trucking participation

Per the L/SLBE Program, an availability analysis was conducted and the requirement was reduced to 20%.  
Proposed VSLBE/LPG participation is valued at 0.41%, however, per the L/SLBE Program a VSLBE/LPG's 
participation is double counted towards meeting the requirment. Therefore, the VSLBE/LPG value is 0.82%  
6. Date evaluation completed and returned to Contract Admin./Initiating Dept.

 (Double Counted Value 
is 0.82%)

Over/Under Engineer's Estimate
$3,631,500.00 ($1,238,161.80)

a) % of LBE/LPG 
b) % of SLBE 
c) % of VSLBE 
participation

PROJECT COMPLIANCE  EVALUATION FOR : 

Rebid-Mandela Parkway Trash Capture Device

Marinship Development Interest, LLC

Department of Workplace & Employment Standards

DWES



Project Name:

Project No.: 1006066

Discipline Prime & Subs Location Cert. LBE/LPG SLBE *VSLBE Total VSLBE 
Trucking

L/SLBE Total TOTAL 

Status  (2x Value) LBE/SLBE Trucking Trucking Dollars Ethn. MBE WBE

PRIME Disney Construction Burlingame UB 4,229,600.00
Shoring & 
Evacuation M. A. McClish Excavating Santa Rosa UB 440,500 C

Rebar Camblin Steel Roseville UB 200,000 C

Trucking
S&S Trucking A DBA of 
SN Sands Corp. Oakland CB 507,000 507,000 507,000 507,000 507,000 H 507,000

Demo Surface, 
Minor Concrete, 
AC/AO 
Install,Pump/Place 
Concrete, Grind 
&Mill AC CEAU Company Oakland CB 358,500 358,500 358,500 O 358,500

Security Baines Security Consulting Oakland CB 65,000 65,000 65,000 AA 65,000

Project Totals $0 $572,000 $358,500.00 $930,500 $0.00 $507,000.00 $507,000.00 $5,800,600.00 572,000 358,500
0.00% 9.86% 6.18% 16.04% 0.00% 100% 100% 100% 9.86% 6.18%

Ethnicity
AA = African American

A = Asian

AI =  Asian Indian

AP = Asian Pacific

                                        

LBE/SLBE Participation
Bidder 3

Rebid-Mandela Parkway Trash Capture Device
Engineer's Estimate 3,631,500.00 Under/Over Engineers Estimate:

TOTAL 
DOLLARS

 ** Proposed VSLBE/LPG particiation is valued at 6.18%, however per the L/SLBE Program a VSLBE/LPG's participation is double counted towards meeting the requirement.  Double counted percentage 
is reflected on the evaluation form and cover memo.

LBE/LPG 
25% SLBE 25% TOTAL 

LBE/SLBE
VSLBE VSLBE 

Trucking
L/SLBE TRUCKING



Project No. 1006066

RE:

CONTRACTOR:

Engineer's Estimate: Contractors' Bid Amount

Discounted Bid Amount: Amt. of Bid Discount Discount Points:
$0.00  $0.00 0.00%

1. Did the 50% local/small local requirement apply: YES

2.  Did the contractor meet the 20% requirement YES
0.00%
9.86% %

*6.18%

NA

100.00%  
0.00%

4. Did the contractor receive bid discount points? NA
 

(If yes, list the points received) 0%

5. Additional Comments.

Reviewing 
Officer: Sophany Hang Date: 2/9/2024

Approved By: Shelley Darensburg Date: 2/9/2024    

Department of Workplace & Employment Standards

DWES
PROJECT COMPLIANCE  EVALUATION FOR : 

Rebid-Mandela Parkway Trash Capture Device

GSW Construction

Over/Under Engineer's Estimate
$3,631,500.00 $5,800,600.00 ($2,169,100.00)

a) % of LBE/LPG 
b) % of SLBE 

6. Date evaluation completed and returned to Contract Admin./Initiating Dept.
2/9/2024

Date

c) % of VSLBE 
participation

 (Double Counted Value 
is 12.36%)

3. Did the contractor meet the L/SLBE trucking requirement?

 a) Total L/SLBE trucking participation
 a) Total VSLBE trucking participation

This is a task order. Therefore, bid discounts are not applicable. Per the L/SLBE Program, an availability 
analysis was conducted and the requirement was reduced to 20%. Proposed VSLBE/LPG participation is 
valued at 6.18%, however, per the L/SLBE Program a VSLBE/LPG's participation is double counted towards 
meeting the requirment. Therefore, the VSLBE/LPG value is 12.36%.



Project Name:

Project No.: 1006066

Discipline Prime & Subs Location Cert. LBE/LPG SLBE *VSLBE Total VSLBE 
Trucking

L/SLBE Total TOTAL 

Status  (2x Value) LBE/SLBE Trucking Trucking Dollars Ethn. MBE WBE

PRIME Devaney Engineering, Inc. SF UB 5,027,000 NL

Trucking
S&S Trucking A DBA of 
SN Sands Corp. Oakland CB 370,000 370,000 370,000 370,000 370,000 H 370,000

Backfill Argent Materials Oakland CB 210,000 210,000 210,000 C

Pipe Supply Pace Supply Corp. Oakland CB 125,000 125,000 125,000 C

Asphalt Ceau Company Oakland CB 100,000 100,000 100,000 C

Dewater Viking Drillers Inc. Granite Bay UB 305,000 C

Concrete Terrocons SF UB 95,000 C

Crane Bigge Crane & Rigging San Leandro UB 500,000 C

45,000 C

Project Totals $335,000 $370,000 $100,000 $805,000 $0 $370,000 $370,000 $6,777,000 370,000 0
4.94% 5.46% 1.48% 11.88% 0.00% 100% 100% 100% 5.46% 0.00%

Ethnicity
AA = African American

A = Asian

AI =  Asian Indian

AP = Asian Pacific

                                        

TOTAL 
DOLLARS

 ** Proposed VSLBE/LPG particiation is valued at 1.48%, however per the L/SLBE Program a VSLBE/LPG's participation is double counted towards meeting the requirement.  Double counted 
percentage is reflected on the evaluation form and cover memo.

LBE/LPG 
25% SLBE 25% TOTAL 

LBE/SLBE
VSLBE VSLBE 

Trucking
L/SLBE TRUCKING

LBE/SLBE Participation
Bidder 4

Rebid-Mandela Parkway Trash Capture Device
Engineer's Estimate 3,631,500.00 Under/Over Engineers Estimate:



Project No. 1006066

RE:

CONTRACTOR:

Engineer's Estimate: Contractors' Bid Amount

Discounted Bid Amount: Amt. of Bid Discount Discount Points:
$0.00  $0.00 0.00%

1. Did the 50% local/small local requirement apply: YES

2.  Did the contractor meet the 50% requirement NO
4.94%
5.46% %

*1.48%

NA

100.00%  
0.00%

4. Did the contractor receive bid discount points? NA
 

(If yes, list the points received) 0%

5. Additional Comments.

Reviewing 
Officer: Sophany Hang Date: 2/9/2024

Approved By: Shelley Darensburg Date: 2/9/2024    

6. Date evaluation completed and returned to Contract Admin./Initiating Dept.
2/9/2024

Date

c) % of VSLBE 
participation

 (Double Counted Value 
is 2.96%)

3. Did the contractor meet the L/SLBE trucking requirement?

 a) Total L/SLBE trucking participation
 a) Total VSLBE trucking participation

This is a task order. Therefore, bid discounts are not applicable. Per the L/SLBE Program, an availability 
analysis was conducted and the requirement was reduced to 20%. Firm failed to meet the minimum 20% 
L/SLBE participation requirement. Therefore, they are non-responsive to L/SLBE program.

Over/Under Engineer's Estimate
$3,631,500.00 $6,777,000.00 ($3,145,500.00)

a) % of LBE/LPG 
b) % of SLBE 

Department of Workplace & Employment Standards

DWES
PROJECT COMPLIANCE  EVALUATION FOR : 

Rebid-Mandela Parkway Trash Capture Device

GSW Construction



INTER OFFICE MEMORANDUM  
Department of Workplace & Employment Standards (DWES) 

TO:  Tiffany Pham,      FROM:   Shelley Darensburg,  
         Civil Engineer Contract Compliance Supervisor 

DWES            

PREPARED BY:  Sophany Hang S. Hang    
              Contract Compliance Officer 

SUBJECT:  Compliance Analysis DATE:    February 9, 2024 
Rebid-Cary Avenue Trash Capture Device
Project No. 1006466

The assigned Contract Compliance Officer conducted a compliance analysis of three (3) bids submitted to the City 
in response to the above referenced project. The L/SLBE program requires that there must be at least three certified 
businesses listed in the industry, trade or profession that constitutes a major category of work. If at least three 
L/SLBEs are not certified, then the requirement is either waved or the 50% requirement may be set from 50% to 0%. 
There were two (2) certified firms that could perform the scope of work; therefore, the minimum 50% Local/Small 
Local Business Enterprise participation requirement is set at 20% for this project. 

Responsive with L/SLBE and/or 
EBO Policies Proposed Participation 
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 C
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JMB Construction, Inc. $3,842,700 
 13.10% 

*21.19% 0.31% 4.70% 8.09% NA *21.19% NA $3,842,700 N 

GSW Construction $4,724,443.86 
 15.28% 

*25.28% 0.0% 5.28% 10% NA *25.28% NA $4,724,443.86 N 
*Double Counted for Very Small Local Business Enterprises (VSLBEs)

Comments:  As noted above, both firms exceeded the minimum 20% L/SLBE participation requirement.  
Both firms are not EBO compliant. They have to come into compliance prior to full contract execution. 
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Non-Responsive with L/SLBE 
and/or EBO Policies 

 
Proposed Participation 

Earned Credits and Discounts 
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 C
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Marinship 
Development Interest, 
LLC 

 
 
$3,330,550 

 
  13.06% 
*14.26% 

 
 
1.80% 

 
 
10.06% 

 
 
1.20% 

 
 
NA 

 
 

0.0% 

 
 

NA 

 
 
$0.0 

 
 
Y 

 
Comments:  As noted above, Marinship Development Interest, LLC failed to meet the minimum 20% L/SLBE  
participation requirement. Therefore, they are non-responsive to L/SLBE program. They are EBO compliant.  
 
Should you have any questions, you may contact Sophany Hang, Contract Compliance Officer at 
Shang@Oaklandca.gov or (510) 238-3723. 
 

mailto:Shang@Oaklandca.gov


Project Name:

Project No.: 1006466

Discipline Prime & Subs Location Cert. LBE/LPG SLBE *VSLBE Total VSLBE 
Trucking

L/SLBE Total TOTAL 

Status  (2x Value) LBE/SLBE Trucking Trucking Dollars Ethn. MBE WBE

PRIME
Marinship Development 
Interest, LLC Oakland UB 2,008,110 AA 2,008,110

partial civil work Focon, Inc. Oakland CB 335,000 335,000 335,000 AA 335,000

Trucking Curbside Trucking Oakland CB 40,000 40,000 40,000 40,000 40,000 AA 40,000

Backfill Argent Materials Oakland CB 60,000 60,000 60,000 C
Concrete 
Reinforcement Alta Group SF UB 236,700 C
Shoring & 
Evacuation M. A. McClish Excavating Santa Rosa UB 393,740 C

Precast Old Castle Infrastructure Pleasanton UB 12,000 C

Rigging Bigge Crane & Rigging San Leandro UB 85,000 C

Concrete Cemex Oakland UB 60,000 C
Trucking Bradley Tanks, Inc. Danville UB 100,000 C

Project Totals $60,000 $335,000 $40,000 $435,000 $40,000 $0 $40,000 $3,330,550 2,383,110 0
1.80% 10.06% 1.20% 13.06% 100.00% 0% 100% 100% 71.55% 0.00%

Ethnicity
AA = African American

A = Asian

AI =  Asian Indian

AP = Asian Pacific

                                        

TOTAL 
DOLLARS

 ** Proposed VSLBE/LPG particiation is valued at 1.20%, however per the L/SLBE Program a VSLBE/LPG's participation is double counted towards meeting the requirement.  Double counted percentage 
is reflected on the evaluation form and cover memo.

LBE/LPG 
25% SLBE 25% TOTAL 

LBE/SLBE
VSLBE VSLBE 

Trucking
L/SLBE TRUCKING

LBE/SLBE Participation
Bidder 1

Rebid-Cary Avenue Trash Capture Device
Engineer's Estimate 2,992,700.00 Under/Over Engineers Estimate:



Project No. 1006466

RE:

CONTRACTOR:

Engineer's Estimate: Contractors' Bid Amount

Discounted Bid Amount: Amt. of Bid Discount Discount Points:
$0.00  $0.00 0.00%

1. Did the 50% local/small local requirement apply: YES

2.  Did the contractor meet the 20% requirement NO
1.80%

10.06% %

*1.20%

NA

100.00%  
0.00%

4. Did the contractor receive bid discount points? NA
 

(If yes, list the points received) 0%

5. Additional Comments.

Reviewing 
Officer: Sophany Hang Date: 2/9/2024

Approved By: Shelley Darensburg Date: 2/9/2024    

PROJECT COMPLIANCE  EVALUATION FOR : 

Rebid-Cary Avenue Trash Capture Device

Marinship Development Interest, LLC

Department of Workplace & Employment Standards

DWES

Over/Under Engineer's Estimate
$2,992,700.00 ($337,850.00)

a) % of LBE/LPG 
b) % of SLBE 
c) % of VSLBE 
participation

2/9/2024
Date

3. Did the contractor meet the L/SLBE trucking requirement?

 a) Total L/SLBE trucking participation

$3,330,550.00

 a) Total VSLBE trucking participation

This is a task order. Therefore, bid discounts are not applicable. Per the L/SLBE Program, an availability 
analysis was conducted and the requirement was reduced to 20%.  Bidder failed to meet the minimum 20% 
L/SLBE participation requirement. Therefore, they are non-responsive to L/SLBE program.
6. Date evaluation completed and returned to Contract Admin./Initiating Dept.

 (Double Counted Value 
is 2.40%)



Project Name:

Project No.: 1006466

Discipline Prime & Subs Location Cert. LBE/LPG SLBE *VSLBE Total VSLBE 
Trucking

L/SLBE Total TOTAL 

Status  (2x Value) LBE/SLBE Trucking Trucking Dollars Ethn. MBE WBE

PRIME JMB Construction, Inc. SSF UB 2,680,999 C

Rebar Camblin Steel Roseville UB 214,750 C
Demo, Minor 
Concrete Ceau Company Oakland CB 310,716 310,716 310,716 C
Shoring & 
Excavating M.A. McLish Excavating Santa Rosa UB 393,740 C

Trucking & Disposal
S&S Trucking A DBA of 
SN Sands Corp. Oakland CB 75,495 75,495 75,495 75,495 75,495 H 75,495

FurnishAg Base Argent Materials Oakland CB 12,000 12,000 12,000 C

Ready mix Central Concrete Oakland UB 50,000 NL

Security
Vigilant Pro Private 
Security Services Oakland CB 105,000 105,000 105,000 O 105,000

Project Totals $12,000 $180,495 $310,716 $503,211 $0 $75,495 $75,495 $3,842,700 75,495 105,000
0.31% 4.70% 8.09% 13.10% 0.00% 100% 100% 100% 1.96% 2.73%

Ethnicity
AA = African American

A = Asian

AI =  Asian Indian

AP = Asian Pacific

                                        

LBE/SLBE Participation
Bidder 2

Rebid-Cary Avenue Trash Capture Device
Engineer's Estimate 2,992,700.00 Under/Over Engineers 

Estimate:

TOTAL 
DOLLARS

 ** Proposed VSLBE/LPG particiation is valued at 8.09%, however per the L/SLBE Program a VSLBE/LPG's participation is double counted towards meeting the requirement.  Double counted 
percentage is reflected on the evaluation form and cover memo.

LBE/LPG 
25% SLBE 25% TOTAL 

LBE/SLBE
VSLBE VSLBE 

Trucking
L/SLBE TRUCKING



Project No. 1006466

RE:

CONTRACTOR:

Engineer's Estimate: Contractors' Bid Amount

Discounted Bid Amount: Amt. of Bid Discount Discount Points:
$0.00  $0.00 0.00%

1. Did the 50% local/small local requirement apply: YES

2.  Did the contractor meet the 20% requirement YES
0.31%
4.70% %

8.09%

NA

100.00%  
0.00%

4. Did the contractor receive bid discount points? NA
 

(If yes, list the points received) 0%

5. Additional Comments.

Reviewing 
Officer: Sophany Hang Date: 2/9/2024

Approved By: Shelley Darensburg Date: 2/9/2024    

Department of Workplace & Employment Standards

DWES
PROJECT COMPLIANCE  EVALUATION FOR : 

Rebid-Cary Avenue Trash Capture Device

JMB Consruction, Inc.

Over/Under Engineer's Estimate
$2,992,700.00 $3,842,700.00 ($850,000.00)

a) % of LBE/LPG 
b) % of SLBE 

6. Date evaluation completed and returned to Contract Admin./Initiating Dept.
2/9/2024

Date

c) % of VSLBE 
participation

 (Double Counted Value 
is 16.18%)

3. Did the contractor meet the L/SLBE trucking requirement?

 a) Total L/SLBE trucking participation
 a) Total VSLBE trucking participation

This is a task order. Therefore, bid discounts are not applicable. Per the L/SLBE Program, an availability 
analysis was conducted and the requirement was reduced to 20%. Proposed VSLBE/LPG participation is 
valued at 8.09%, however, per the L/SLBE Program a VSLBE/LPG's participation is double counted towards 
meeting the requirment. Therefore, the VSLBE/LPG value is 16.18%.



Project Name:

Project No.: 1006466

Discipline Prime & Subs Location Cert. LBE/LPG SLBE *VSLBE Total VSLBE 
Trucking

L/SLBE Total TOTAL 

Status  (2x Value) LBE/SLBE Trucking Trucking Dollars Ethn. MBE WBE

PRIME GSW Construction SF UB 3,158,347.86 NL
Demo, sewer, 
asphalt Ceau Co. Oakland CB 472,445 472,445 472,445 C

Security
Vigilant Pro Private 
Security Services Oakland CB 80,000 80,000 80,000 O 80,000

Trucking
S&S Trucking A DBA of 
SN Sands Corp. Oakland CB 162,801 162,801 162,801 162,801 162,801 H 162,801

Furnish Agg. Argent Materials Oakland CB 6,500 6,500 6,500 C

Shoring
Blue Iron Foundations & 
Shoring, LLC Sacramento UB 615,000 W 615,000

Supply Concrete Central Concrete Oakland UB 15,000 NL

Rebar Camblin Steel Roseville UB 214,350 C

Project Totals $0 $249,301 $472,445.00 $721,746 $0.00 $162,801.00 $162,801.00 $4,724,443.86 162,801 695,000
0.00% 5.28% 10.00% 15.28% 0.00% 100% 100% 100% 3.45% 14.71%

Ethnicity
AA = African American

A = Asian

AI =  Asian Indian

AP = Asian Pacific

                                        

TOTAL 
DOLLARS

 ** Proposed VSLBE/LPG particiation is valued at 10%, however per the L/SLBE Program a VSLBE/LPG's participation is double counted towards meeting the requirement.  Double counted percentage is 
reflected on the evaluation form and cover memo.

LBE/LPG 
25% SLBE 25% TOTAL 

LBE/SLBE
VSLBE VSLBE 

Trucking
L/SLBE TRUCKING

LBE/SLBE Participation
Bidder 3

Rebid-Cary Avenue Trash Capture Device
Engineer's Estimate 2,992,700.00 Under/Over Engineers Estimate:



Project No. 1006466

RE:

CONTRACTOR:

Engineer's Estimate: Contractors' Bid Amount

Discounted Bid Amount: Amt. of Bid Discount Discount Points:
$0.00  $0.00 0.00%

1. Did the 50% local/small local requirement apply: YES

2.  Did the contractor meet the 50% requirement YES
0.00%
5.28% %

10.00%

NA

100.00%  
0.00%

4. Did the contractor receive bid discount points? NA
 

(If yes, list the points received) 0%

5. Additional Comments.

Reviewing 
Officer: Sophany Hang Date: 2/9/2024

Approved By: Shelley Darensburg Date: 2/9/2024    

6. Date evaluation completed and returned to Contract Admin./Initiating Dept.
2/9/2024

Date

c) % of VSLBE 
participation

 (Double Counted Value 
is 20.00%)

3. Did the contractor meet the L/SLBE trucking requirement?

 a) Total L/SLBE trucking participation
 a) Total VSLBE trucking participation

This is a task order. Therefore, bid discounts are not applicable. Per the L/SLBE Program, an availability 
analysis was conducted and the requirement was reduced to 20%. Proposed VSLBE/LPG participation is 
valued at 10%, however, per the L/SLBE Program a VSLBE/LPG's participation is double counted towards 
meeting the requirment. Therefore, the VSLBE/LPG value is 20%.

Over/Under Engineer's Estimate
$2,992,700.00 $4,724,443.86 ($1,731,743.86)

a) % of LBE/LPG 
b) % of SLBE 

Department of Workplace & Employment Standards

DWES
PROJECT COMPLIANCE  EVALUATION FOR : 

Rebid-Cary Avenue Trash Capture Device

GSW Construction



“Provide a safe and reliable transportation network that serves all people and respects the environment”

Division of Environmental Analysis 
SACRAMENTO, CA 94273–0001 
www.dot.ca.gov  

February 13, 2024 Sent via email; no hard copy to follow 

Ms. Siew Chin Yeong 
Assistant Director of Public Works 
City of Oakland 

Mr. Thomas Mumley 
Assistant Executive Officer 
San Francisco Regional Water Board 

Subject: Caltrans Grant Funding Commitment - Oakland Trash Capture Projects  

Caltrans is fully committed to funding the City of Oakland regional partnership projects 
that will provide multi-pollutant removal of Trash, Polychlorinated Biphenyls, and 
Mercury from stormwater before discharging to the San Francisco Bay. 

The City of Oakland is subject to the San Francisco Bay Regional Water Quality Control 
Board’s (Water Board’s) Municipal Regional Stormwater National Pollutant Discharge 
Elimination System (NPDES) Permit (MRP). Under the updated MRP, known as MRP 3.0, 
Bay Area cities within the MRP jurisdiction must reduce the amount of trash discharging 
from their storm drainage systems by 100 percent by June 30, 2025. 

Caltrans is required to prevent the discharge of trash from 8,910 acres in accordance 
with the San Francisco Bay Water Board issued trash discharge Cease and Desist Order 
(CDO) (No. R2-2019-0007 as amended by R2-2021-0030) by 2026. Further, Caltrans is 
required to reduce PCB and Mercury loading from 2,970 acres of ROW tributary to  the 
San Francisco Bay in accordance with Attachment D of the Caltrans NPDES Permit 
(Order 2022-0033-DWQ). 

Caltrans and Oakland entered into two agreements whereby the City of Oakland 
committed to design, advertise, award, and administer two regional partnership project 
contracts for Hydrodynamic Separators that treat both Caltrans and Oakland 
stormwater runoff. Given the significant water quality benefit of the Mandela trash 
capture project, and that it serves an economically challenged area of the city, San 
Francisco Bay Water Board agreed to grant Caltrans 127 acres of Alternative 
Compliance Credit (ACC) to substantiate the Caltrans investment relative to 
compliance generation. 

Attachment E

http://www.dot.ca.gov/
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“Provide a safe and reliable transportation network that serves all people and respects the environment”

Caltrans will claim the ACCs toward the 2024 CDO trash control compliance benchmark 
for Caltrans areas where there are no feasible on or off right-of-way trash controls, as 
allowed by the CDO. 
 
The following table details the actual funding gap needed, that Caltrans will authorize, 
to align with the 2024 bid results.  Caltrans will fully encumber the Mandela and Cary 
capital improvement stormwater projects to ensure City of Oakland has all funding 
required to execute its authority to award and administer the two contracts. 
 

Project Caltrans 
Capital & 
Support 
Funding to 
Date 

Oakland Total Bid 
Result Capital & 
Support Need  

Caltrans Capital & 
Support Funding 
Gap Commitment 

Mandela HDS1 
D43CIAOAK0001 
Project 1006066 

$4,805,185 $6,990,825 $2,185,640 

Cary HDS2 
D43CIAOAK0002 
Project 1006466 

$3,200,000  
$5,891,403 

 
$2,691,403 

Total $8,005,185 $12,882,228 $4,877,043 
1. Mandela Ave Cooperative Implementation Agreement (CIA) executed on June 4, 2021 and 

amended for additional funding on July 1, 2023. 
2. Cary Ave CIA executed on June 24, 2022. 

 

The following table outlines the environmental benefits to San Francisco Bay. 
 

Project Oakland Trash, 
Compliance 
Credits (Acres) 

Caltrans Trash, 
Compliance 
Credits (Acres) 

Mandela HDS 
D43CIAOAK0001 
Project 1006066 

610     16  
+127 ACC  
   143 

Cary HDS 
D43CIAOAK0002 
Project 1006466 

739 38 

Total 1,349 181 
 
The Caltrans NPDES Permit allows an acreage credit of three times the credit 
recognized for Caltrans funded regional partnership projects that reduce PCB and 
Mercury loading in old industrial areas. Caltrans and Oakland will work with the San 
Francisco Bay Water Board individually to determine appropriate PCB and mercury 
reduction crediting toward their respective stormwater NPDES permit requirements 
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“Provide a safe and reliable transportation network that serves all people and respects the environment”

based on the land uses within the treatment shed and removal efficiencies of the 
installed devices. 
 
Caltrans is dedicated to working alongside our regulatory, environmental advocacy, 
and municipal partners to deliver structural control projects that protect and restore 
water quality. 
 
 
Sincerely, 
 
 
 
 
HARDEEP TAKHAR 
Chief Environmental Engineer  
Assistant Division Chief 
Caltrans HQ Division of Environmental Analysis  
 
 
Cc: Eileen White, San Francisco Bay Water Board, Executive Officer 
       Keith Lichten, San Francisco Water Board Division Manager, Watershed Mgmt 
        
       Qi Yan, San Francisco Water Board Engineer, Watershed Management 
       Joseph Martinez, San Francisco Water Board Engineer, Watershed Management 
       Jeremy Ketchum, Caltrans HQ Division Chief, Environmental Analysis 
       Terri Fashing, City of Oakland, Stormwater Division and DD Program Manager 
       Dave Ambuehl , Caltrans District 4, Chief Deputy District Director 
       Leah Budu – Caltrans District 4, Deputy District Director, Maintenance 
       Chris Caputo, Deputy District Director, Caltrans District 4, Environmental 
       Hardeep Takhar, Caltrans District 4, Supervising Engineer, Water Quality 
       Tiffany Pham, City of Oakland, Bureau of Design and Construction 
       Jennifer Stern, City of Oakland, Bureau of Design and Construction 
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